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SECTION -1
Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
Raja Shankar Shah University Chhindwara (M.P.)

NIT. No 28905/DOVE/2025 Dated : 25/06/2025

Percentage rate bids for the following work are invited online from Registered Contractors and

Firms of repute fulfilling registration criteria:

. No.
> No . Period of
/Pkg/ Name of Work District (s) Probable Amount .
Completion
Code of Contract
1 Road Work (WBM) Chhindwara | Rs 82.97 lacs Two  Months
including Rainy
Season

Interested bidders can view the detailed NIT on the website https://mptenders.gov.in

Contractors having experience of related road work with adequate plants and machinery should
participate in bid process.

The Bid Document can be purchased only online from 26.06.2025 04:00 PM and can be
submitted up to 11.07.2025, 05.00 PM. Amendments to NIT, if any, would be published on
university website only, and not in newspaper or other.

SIGNED
Registrar

R.S.S.U
Chhindwara M.P.
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NIT.No. 28905/DOVE/2025

Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH

Raja Shankar Shah University Chhindwara (M.P.)

Dated : 25/06/2025

Percentage rate bids for the following work are invited online from registered contractors and

Firms of repute fulfilling registration criteria:

Earnest
S. Probable
Money . .
No. Name of L Amount of i Cost of Bid | Category of | Period of
District (s) Deposit .
/Pkg/ Work Contract (EMD) Document Contractor | Completion
Code (Rs. in lakh)
(InRs.)
1 2 3 4 5 6 7
Two
1 Road Work Chhindwara Rs. 82.97 Lacs Centralized _Months
(WBM) Rs.415000 | Rs.5000.00 PWD including
Registration Rainy
Season
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on
the website https://mptenders.gov.in
2. Bid Document can be purchased after making online payment of portal fees.
3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet
4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD. However, such bidders who are not registered
with the Government of Madhya Pradesh and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the
Contract.
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(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result
in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
Pre Bid meeting — No pre bid meeting.

Contractors having experience of related Road Work with adequate plants and machinery
should participate in bid process.

The Bid Document can be purchased online from 26.06.2025 04:00 PM and can be
submitted up to 11.07.2025, 05.00 PM. Amendments to NIT, if any, would be published on
university website only, and not in newspaper or other

SIGNED
Registrar

R.S.S.U Chhindwara
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (1TB)
A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the bid data
Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture

IS given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he

does so, all bids wherein the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in this
respect shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders, bid data sheet with all Annexure
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10.
10.1

10.2
10.3

3. Conditions of Contract:
i. Part I General Conditions of Contract and Contract Data with all Annexure sand
ii. Part 1l Special Conditions of Contract.

4. Specifications

5. Drawings

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the
Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The
Employer may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids. By
publication of the same on the website.
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11.
12.

13.

14.

C. PREPARATION OF BID
The bidders have to submit their bids online as per guidelines given in the portal.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational
details in format given in the bid data sheet.

ii) Payment of the cost of Bid Document;
iii) Earnest Money; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as online Envelope B and is required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop
C shall contain financial offer in the format prescribed format enclosed with the Bid Data
Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such case,
for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given in
the Bid Data Sheet.

14.2 All the document/information enclosed with the technical proposal should be self-
attested and certified by bidder. The bidder shall be liable for forfeiture of his
earnest money deposit, if any document/information are found false/fake/untrue
before acceptance of bid. If it is found after acceptance of the bid. The bid
sanctioning authority may at his description forfeit his performance
security/guarantee security deposit, enlistment deposit and take any other suitable
action.
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15.

16.

17.
17.1

17.2

17.3

17.4

17.5

17.6

FINANCIAL BID

i.  The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contact given in NIT. The
overall percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same. The bidder quoted rates
sale be inclusive of GST.

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the bid data sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended
by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank,
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall
be valid for six months or more after the last date of receipt of bids. However other
form(s) of EMD may be allowed by the employer by mentioning it in the bid data sheet.
Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of
the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.
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18.

SUBMISSION OF BID

b

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in

physical form also at the place prescribed in the bid data sheet.

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

20.

19.1

19.2

19.3

194

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of

such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are

not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring

any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a

distinct part of it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and recommendation
of contract award shall not be disclosed to bidders or any other person not
officially concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or

contract award decisions may result in the rejection of its bid.
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21.

22.

23.

24,

E. AWARD OF CONTRACT
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount, in the form and for the
duration, etc. as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet

and shall be in the form and for the duration, etc. similar to performance security.
Signing of Contract Agreement

23.1  The successful bidder shall have to furnish Performance security and additional
performance security, if any and sign the contract agreement within 15 days of
issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the Employer

to the contractor for commencement of work.

23.3 In the vent of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking action
against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i.  may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract; and

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.
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For the purposes of this provision, the terms set forth above are defined as follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

“fraudulent practice” means any act or omission, including a misrepresentation,

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain
a financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence

improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
. . Registrar, Raja Shankar Shah University
1 Office Inviting Tender Chhindwara M.P.
2 NIT No. 28905/DOVE/2025
3 Date of NIT 25/06/2025
Bid document download available
4 from date & time 26/06/2025 (04.00 PM)
5 Website link https://mptenders.gov.in

SECTION 1-NIT

NIT

CLAUSE PARTICULARS DATA
2 Portal Fees _ As notified in E-tendering website
(also known as processing fee)
Cost of Bid Document Rs.5,000.00
Cost of Bid D ¢ Pavable at Registrar, Raja Shankar Shah
3 ostorBid Loctment Fayable University Chhindwara M.P.
. Registrar, Raja Shankar Shah
Cost of Bid Document In favor of University Chhindwara M.P
4 Affidavit Format As per 'Annexure- B
NO
required as below:
P lificati ired In case of Roads and Bridge works
re-quafifications require costing more than Rs. five Cr. and
5 In case of Building works costing more
than Rs. Two Cr.
As per' Annexure- C (Evaluation by
If Yes, details Unlver§|ty Engmet_ar/lf’oyvered
Committee who will intimate reasons
to disqualified bidders)
Special Eligibility
(if yes, prior permission of E-in-C NO
6 required)
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 -ITB

ITB
CLALSE PARTICULARS DATA

1 Name of the ‘Work’ Road Work (WBM)
As per 'Annexure — E'
in addition to as below:

(@ In case of Roads and Bridge works:

‘SPECIFICATION FOR ROAD AND

BRIDGE WORK (fifth Revision) By

2 Specifications & SOR

MORTH

(b) Stipulation of SOR for Electrical works (w.e.f.
01-01-2024 and its amendments Issued up to
date of N.I1.T

(c) Stipulation of SOR MPPWD for Road &
Bridge Works work w.e.f. 25.03.2022 and its
amendments Issued up to date of N.I.T

(d) Stipulation of SOR for Building work
(VOLUME-I & VOLUME-II) w.ef 01-01-
2024, 11-04-2025 and its amendments Issued
up to date of N.I.T

(e) Based on MPPWD Road & Bridge SOR 2025

3 Procedure for participation in e-tendering

As per 'Annexure — F'

Whether Joint Venture is allowed.

NO
allowed as below:

4 In case of Roads and Bridge works costing more than
Rs. Twenty five Cr.
If yes, requirement for Joint Venture As per 'Annexure — G'
Envelope-A containing :
i. Organizational details as per '‘Annexure
He
ii. Cost of Bid Document ONLINE SUBMISSION
12 iii. EMD
iv. An affidavit duly notarized as
per 'Annexure- B'
should reach in physical form in the
office of :
As per 'Annexure - I' and Annexure - | (Formatl-1to 1-5)
Note: The technical evaluation will be done only on
the basis of financial & physical experience details
submitted in formats ( 1-1) &( 1-2) requiring Annual
Turn Over & Bid Capacity. Requirement as regard
14 Envelope-B Technical Proposal to Key technical personnel, key Lab equipments &
construction requirement as per Formats 1-3, I-4 &
I-5 respectivaly shall not be part of technical
evaluation.However the non compliance on these
requirements during the currancy of the contract
may attract penalties.
Envelope-C Financial Bid As per 'Annexure - J'
15

Materials to be issued by the department

As per 'Annexure - K'

16 Period of Validity of Bid

120 Days
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Bid Data Sheet

ITB
CLAUSE

PARTICULARS

DATA

17

Earnest Money Deposit

Rs.415000

Forms of Earnest Money Deposit

Online

EMD valid for a period of

06 months or more

FDR must be drawn in favour of

Registrar, Raja Shankar Shah University
Chhindwara M.P.

21

Letter of Acceptance (LOA)

As per 'Annexure -L'

(A formal work order on request of contractor
may be issued.)

22

Amount of Performance Security

5% of the Contract Amount for road and bridge
works.

Additional Performance Security,

if any

Equal to an amount arrived at, by multiplying
the contract amount with difference of
percentage between percent rates (below/minus)
of successful bid and 10% percent
(below/minus), considering bid rates less than
Fifteen percent below PAC, to be unworkable
and shall  require additional performance
security (guarantee). valid up to — Till stipulated
time of completion plus three months

Performance Security in the

format

As per 'Annexure- M-1'

Performance Security in favor of

Registrar, Raja Shankar Shah University
Chhindwara M.P.

Performance Security valid up to

As provided in the Contract Data
(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)
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Annexure — A
(See Clause 1, 7 of Section 1 -NIT)

KEY DATES-As provided in the portal ( https://mptenders.gov.in )

(Envelope-C)

KEY DATES
. Works Department Start Expiry Envelopes
No Stage Bidder's Stage
Date Time Date Time
1 -
Purchase of Tender 26/06/2025 0400PM | - | -
— Online
2
Bid Submission 26/06/2025 05.00 PM [11/07/2025( 05.00 PM
— Online
3 Mandatory submission - 12/07/2025| 05.00 PM Envelope A
Open (Envelope- A)
4 Technical Proposal open
( PQ Envelope- B)
As per
5 Financial Bid open - decided | = ------- Envelope C

Note: Original term deposit receipt of earnest money deposit, affidavit and other required
documents shall be submitted by the bidder so as to reach the office as prescribed in bid data
sheet, at least before the bid opening date.
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Annexure-B
(see clause 3 of section 1'NIT)

/ / AFFIDAVID / /
(To be contained in Envlope A)
(On Non judicial stamp of Rs 50/-)

I/'We who is/are ---
(status in the form/company) and competent for submission of the affidavit on
behalf of M/S (contractor)do solemnly affirm an oath and state

that:

I/'we am/are fully satisfied for the correctness of the certificates/ records
submitted in support of the following information in bid documents which are
being submitted in response to notice inviting e-tender No
for ----es-eeeemeev (name of work) dated------------- issued by the-------------- (name of
the department).

I/we am are fully responsible for the correctness of following self-certified
information/documents and certificates:

1. That the self-certified information given in the bid document is fully true
and authentic.
2. That:
a-Term deposit receipt deposited as earnest money,demand draft for cost of
bid document and other relevant documents provided by the Bank are
authentic.
b-Information regarding financial qualification and annual turnover is

correct.
c-Information regarding various technical qualification is correct.
3. No close relative of the undersigned and our firm/company is working with
the department.
OR
Following close relatives are working in the department:
Name Post- Present Posting

Signature with seal of the Deponent(bidder)
[/'We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and
belief.
Verified today------------- (dated)at------------ {place).
Signature with seal of the Deponent(bidder)
Note- Aftidavit duly notarized in origional shall reach atleast one callender day
before opening of the bid.

(Section 2-Annexure-B)



(See Clouse-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
1. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract during the last 5 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of
the probable amount of contract during the last 5 financial years.

iii. Executed similar items of work in any one financial year during the last 5 financial
years, which should not be less than the minimum, physical requirement, if any, fixed
for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available bid capacity which
shall be worked out as given in format 1-2 of Annexure-I

B. Physical
Physical qualifications for the work shall be as below
S.no Particulars Quantity Period
1 Physical qualification required
NA

2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the
departments and specific Bid.
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Annexure — D
(See Clouse-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA
The bidder should have experience of: @
A. Erection of Steel Gates & _
B. Construction of %; @ ----------

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.
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Annexure — E
(See Clouse-2 of Section 2-itb&
Clause 10 of GCC)

Specifications

1. Specifications for road and bridge works revision (v) MORTH

2. Stipulation of SOR M.P.P.W.D for Road & Bridge w.e.f. 25.03.2022 and
its amendments Issued upto date of N.I.T.

3. Stipulation of SOR M.P.P.W.D for Electrical works (w.e.f.01-01-2024
and its amendments Issued up to date of N.I.T.

4. Stipulation of SOR M.P.P.W.D for Building work w.e.f. 01.01.2024,
11.04.2025 and its amendments Issued up to date of N.I.T

5. Based on MPPWD Road & Bridge SOR 2025 and its amendments

Issued up to date of N.I.T

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by

the Employer shall form part of the technical specifications of this work.
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Annexure — F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING
1. Registration of Bidders on E-Tendering Portal:
All the Contractors registered under Centralized Registration System (CRS) of PWD or the
Contractors having applied under CRS shall be eligible for tendering in the designated portal (

https://mptenders.gov.in ). However the Bidders registered under CRS shall also be required

to register themselves in this portal as per guidelines shown on the portal.
Digital Certificates:

The Bids submitted online should be signed electronically with a Class 111 Digital Certificate

to establish the identity of the Bidder submitting the Bid online.

2. Preparation and Submission of Bids:

The Bidders have to prepare their Bids and submit the Bids online as per procedure given in

the portal.

3. Purchase of bid Documents:

For purchasing the bid document, bidders are to pay online as per details given in the portal.

4. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid before the bid submission end date.
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Annexure - G
(See Clouse-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements:

a. one of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

c. the partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the execution of
the contract in accordance with the contract terms, and a statement to this effect shall
be included in the authorization mentioned under [c] above, as well as in the bid and
in the Agreement [in case of a successful bid];

e. The joint venture agreement should indicate precisely the role of all members of JV
in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. All members of JV should have active
participation in execution during the currency of the contract. This should not be
varied/modified subsequently without prior approval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid and
binding on all partners; and

g. acopy of the Joint VVenture Agreement entered into by the partners shall be submitted
with the bit!.

2. The figures for each of the partners of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture's bid.

3. The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture

5. Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicated in the
Instructions to Bidders'.

6. Furnish details of participation ploposedin the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM ”A” (lead Partner) FIRM ”B” FIRM ~C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of each)
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Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).

For the purpose of evaluation of technical bids, it is hereby clarified that in

addition to the conditions contained in Annexure-G of the bid document, the

partners of J.V. should satisfy the qualification criteria as below:-

a. The lead partner must have a share of minimum 51% in the J.V.

b. The other partner(s) must have a share of minimum 26% in the J.V.

c. The lead partner and the other partner must also meet 51% and 26% of the all

qualification criteria respectively except for the requirement of work

experience described in Annexure-I-1(A) (Page 27). However both the partners

must satisfy the full (100%) qualification criteria jointly. For this purpose the

qualification of individual partners shall be added (for Annual Average Turn

Over and for Bid Capacity only).

d. Following clarification / amendment is hereby done in requirement contained

in Annexure-I-1(A) for J.V.

Out of 3 similar works of value more than 20% of PAC, at least 2 works

must be done by lead partner and one work to be done by other partner,

OR
Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work
must be done by lead partner and 1 (One) work to be done by other

partner,

OR
In case of one similar work of value more than 50% of PAC the lead partner
must satisfy the criteria. However the other partner must satisfy the

criteria in (i) above i.e. at least one work of 20% of PAC.
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Annexure - H
(See Clouse-12 of Section 2 — ITB& Clouse 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

s- No. Particulars Details
Registration number issued by Centralized | (If a|.op|i.cab|e scanned. copy of proof of
1 | Registration System of Govt. of M.P. or | application for registration to the
Proof of application for registration. uploaded)
Valid Registration of bidder in appropriate geglstratlon No.
) R ate
2 |class through Centralized Registration of — S
(Scanned copy of Registration to be
Govt. of MP
uploaded)
3 | Name of Organization/Individual/
Proprietary Firm/ Partnership Firm
Entity of Organization
Individual/ Proprietary Firm/ Partnership
4 Firm Registered under Partnership Act)/
Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint
Venture
5 | Address of Communication
6 | Telephone Number with STD Code
7 | Fax Number with STD Code
8 | Mobile Number
9 | E-mail Address for all communications
Details of Authorized Representative
10 | Name
11 | Designation
12 | Postal Address
13 | Telephone Number with STD Code
14 | Fax Number with STD Code
15 | Mobile Number
16 | E-mail Address
Note:  In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure —I
(See Clouse-14 of Section 2 — 1TB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

S. Particulars Details to be submitted

No

1 | Experience - Financial &Physical Annexure | (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipments/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipments/ machines for Annexure - 1 (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.

Page 26 of 83



A

b)

c)

Annexure — | (Format : 1-1)
(See Clouse-14 of Section 2 — 1TB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:

The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5 financial
years;

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -l are

generally for having completed similar work in last 5 financial years. However the bidders who
have executed a part of the project during last 5 financial years, and that part covers all the major
items of road construction and the value of such executed part is more than the qualified amount
mentioned in Annexure-C and / or Annexure-I shall be considered.

It is clarified that the experience of constructing roads and bridges shall be considered as
experience of similar works, irrespective of it being work of rigid or flexible pavement.

It is clarified that works completed/executed before last date of bid submission in the current
financial year shall also be considered towards works experience requirement described in
Annexure-C and Annexure-lI-1 of the document. Therefore for this purpose the works
completed/executed during current financial year up to last date of Bid submission shall be

considered in this case last 5 financial year will be counted as current financial year and 4 years

backwards.

To be filled in by the contractor:

Details of successfully completed similar works shall be furnished in the following format.

Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and
Order Address
| 1 1"l v \ VI

Existing commitments - (Value of 'C' for Bid Capacity formula)
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Agreement Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
Year Order work Address

B.  Physical Requirement:

Execution of similar items of work in anyone financial year during the last 5financial years should
not be less than the minimum physical requirement fixed for the work

S. No. Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year—1 | Year—2 Year—3 | Year—4 | Year—5
1 Physical qualification
required
2 Earthwork
3 Concrete work
Note: 1.Certificate duly signed by the employer shall be enclosed for the actual quantity

executed in anyone year during the last 5 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,

Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure — I(Format : 1-2)
(See Clouse-14 of Section 2 — 1TB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5financial years;

To be filled in by the contractor:

Financial Payments received for contracts in progress or
Year completed

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financialyear to be enclosed.

Clarification:-
Provisional balance sheets for financial year ............ shall be considered subject to

authentication by the C.A.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity = (1L.5AXB)-C
Where
=  Maximum value of civil engineering works executed in anyone year during

The last five years (10% weightage per year shall be given to bring the value
of work executed at present price level)
B = Proposed contract period in years.

= Amount of work in hand at present.
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Annexure — I(Format : 1-3)

(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement

Available with the bidder

] X X
S £ S 588 S c g & S gl <3
. = S = s 8 o & . = S LS S 8 O
2|8 E| S g -2|3¢/2|8|E5|8 g |2g3e
5| < £ |28 =28 4 S |E5 5|28
> S| S € x| o X > | S5 S € x| © X
(@) S = 3| = ) o 2 = 3| I W
X o ) X = O »n
1 | Project
Manager
2 | Site
Engineer
3 | Plant
Engineer
4 | Quantity
Surveyor
5 | Soil &
Material
Engineer
6 | Supervisior
7
8

Note: It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid, but the pre qualification is not to be done on the basis of this criteria.
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Annexure — I(Format : 1-4)

(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Key Equipment’s/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/
Machinery

Quantity

S.No.

Name of Equipment/
Machinery

Quantity

Machinery and Equipment Required for
Conducting Test as per MOST Specification V

Revision

Note:

It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid, but the pre qualification is not to be done on the basis of this criteria.
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Annexure — I(Format : 1-5)
(See Clouse-14 of Section 2 — 1TB)

List of Key Equipment’s Machines for Construction Work

Minimum requirement Available with the bidder
S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity
Equipment/
Machinery
1 .
Tipper Trucks -
2
Motor Grader -
3 Dozer -
4
Front end Loader -
5
Smooth Wheeled roller -
6 :
Vibratory Roller -
7 : : :
Hot mix plant with electronic control -
8 . _ :
Paver finisher with electronic sensor -
9
Water tanker -
10 :
Bitumen Sprayer -
11
Tandem Roller -
12

Concrete mixer with Integral weigh Batching facility -

13 | Slip Form Concrete paver capable of paving in
required width of carriageway in one single
pass including all appropriate accessories such
as, integral vibratory system and electronic
sensors ancillary equipment for applying curing
compound, joint cutting etc.

14 Concrete batching and mixing plant with automatic
control (minimum 100 cum/hour)

15 | Pnumetictyre roller R

16 Batch Mixing plant with electronic controls (series
minimum 100-120 TPH capacity as required -

Total -

Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease

arrangements for employing the required equipments as listed in the table above. Bidders can also give an

undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these

equipments, prior to signing the agreement.

2. ltis clarified that the minimum requirement is a mandatory requirement and part of technical bid, but the
pre qualification not to be done on the basis of this criteria.
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Annexure —J
(See Clouse-14 of Section 2 — 1TB)

FINANCIAL BID
(To be Contained in Envelop-C)

NAME OF WORK {n--rmxrmrmmrmmsmmsmmsmmsmmsms e e e e

I/We hereby bid for the execution of the above work within the time specified at the rate
@i or at par based on the Bill of Quantities and item wise rates given therein in
all respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. 1/We have visited
the site of work and am i are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard
to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, 1/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions. \

Note:

I. Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

k. iii. In case the percentage "above™ or" below" is not given by a bidder, his bid shall be
treated as non-responsive.

I iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof ... 20

Signature of Officer by whom accepted
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Annexure — K

(See Clouse-15 of Section 2 — ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure — L
(See Clouse-21 of Section 2 - 1TB)
LETTER OF ACCEPTANCE
No. Dated ..................
To,

Subject:  =mmmememeem e m-emmmemmeemeseneeeneas m-emmnne
(Name of the work as appearing in the bid for the work)
-X0x-
Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
FIQUIES)  (RUPEES. ....eiie e e, in words
only). The performance security shall be in the shape of term deposit receipt
bank guarantee of any nationalized / schedule commercial bank valid up to
three months after the expiry of defects liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully

Registrar
Raja Shankar Shah University,
Chhindwara M.P.
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Annexure-M
BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name of the Executive Engineer/Registrar) in the

sum of * for which payment well and truly to be made

to the said name of the Executive Engineer/Registrar the Bank itself, his successors and
assigns by these presents.
SEALED with the Common Seal of the said Bank this __ day of 20
THE CONDITIONS of this obligation are:
(2) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by the name of the
Executive Engineer/Registrar during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with
the Instructions to Bidders; or
We undertake to pay to the (name of the Executive Engineer/Registrar) up
to the above amount upon receipt of his first written demand, without the (name of the
Executive Engineer/Registrar) having to substantiate his demand, provided that in his
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demand of (name of the Executive Engineer/Registrar) will note that the amount claimed
by him is due to him owing to the occurrence of one or any of the two conditions,
specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 **
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the (name of the Executive
Engineer/Registrar), notice of which extension(s) to the Bank is hereby waived. Any

demand in respect of this guarantee should reach the Bank not later than the above

date.
DATE SIGNATURE
WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Bid
Data Sheet at reference 17.

o EMD should be valid for a period of Six Months of more.
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Annexure — M-1
(See Clouse-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS .. [name and address of
Contractor](Hereinafter called "the Contractor”) has undertaken, in pursuance of Letter of
Acceptance No. ... dated ...l to execute

called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, upto atotal of ........................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of ...l [Amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor .................oooviiiiiininennn..
Name Of Bank ..o
AGAIESS ..

e An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract

Table of Clauses GCC

Claus

Particulars Clause .

e Particulars

No No
A. General 21 Payments for Variations and / or Extra

Quantities

1 |Definitions 22 No compensation for alterations in or

restriction

2 |Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4 |Communications 25 Tax

5 [Subcontracting 26 Check Measurements

6 [Personnel 27 Termination by Engineer in Charge

7 |Force Majeure 28 Payment upon Termination

8 |Contractor's Risks 29 Performance Security

9 |Liability For Accidents To Person 30 Security Deposit

10 |Contractor to Construct the Works| 31 Price Adjustment

11 Discoveries 32 Mobilization and Construction Machinery

Advance

12 |Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 |Programme E. Finishing the Contract

14 |[Extension of Time 35 Completion Certificate

15 |Compensation for Delay 36 Final Account

16 (Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 ([Tests 38 Labor
Correction of Defects noticed . . :

18 during the Defect Liability Period 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original

19 [Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.

20 |[Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

1.5.
1.6

1.7.
1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15
1.16
1.17

1.18
1.19
1.20

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this document.
Drawings: means drawing including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
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1.21.

1.22.

1.23.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:

a.
b.
C.

d.

words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.
provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

written”™ or "in writing” means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record,;

Documents Forming Part of Contract:

1.NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data;
with all Annexure
ii. Part 1l Special Conditions of Contract.

4. Specifications

5.Drawings

6. Bill of Quantities

7. Technical and Financial Bid'

8. Agreement, and

9. Any other documents), as specified.
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3. Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract
Data Sheet.

4. Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in- Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the

Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure
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7.1 The term "Force Majeure” means an exceptional event or circumstance:

7.2.

7.3

7.4

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(if) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.
In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either
party shall be borne by respective parties.
For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.
The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8.Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the Contractor
alone.
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9.

10.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such
means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12.Dispute Resolution System

121 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or

payment shall not be taken as raising a dispute.

Page 44 of 83



12.2

12.3
12.4

12.5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

131

13.2

13.3

13.4

135

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programmes how in the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

141

14.2

143

The contract is for completion of works and therefore non approval of EOT shall
not in any way invalidate the contract. The contractor will have to complete the
works.

In the event of delays attributable to the contractor, the EOT shall not be given by
the Engineer-in-Charge and the Liquidated Damages shall be levied from the
contractor in accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be
issued by the Engineer-in-Charge without imposition of Liquidated Damages
either suo-motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor.

(Amended as per Govt. Order No. F-53-55-2018-19-Y0-1154 bhopal,dated 23-03-
2018)

15. Compensation for delay

151

15.2

15.3

154

155

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

Page 46 of 83



16.

17.

Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works™ will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department

Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified

and having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

18.

specified in the Contract Data.
Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract

Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well

before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability

Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

191

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects

on which he agrees to do the main work
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19.2 The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Employer shall be conclusive as to such proportion.

20.Extra items
20.1 All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra

items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOO and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shall be workedout on the basis of the concerned Schedule o

Rates minus/plus the percentage quoted by the contractor.

e. If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
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22.
22.1

22.2

22.3

Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in
the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23.

24

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

25.Tax

25.1

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be

tax and other levies, duties, cases, toll, taxes of Central and State Governments, local
bodies and authorities.

Contractor.

payable to the contractor.
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26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
‘otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in Charge

27.1

27.2

27.3

27.4

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days' notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor

Page 50 of 83



28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for The value of the work done less Advance Payments received up to
the date of issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed as indicated in the contract
Data.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y /6842 dt. 2.11.15)

28.2  Payment on termination under clause 27.4 above-
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29.  Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified

in the Contract Data.

30.Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security deposits shall be refunded of completion of defect liability period.
The additional performance security shall be refunded on satisfactory
completion of the work.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15)

31. Price Adjustment
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31.1 Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following
principles and procedures and as per formula given in the contract data.

(@  The price adjustment shall apply for the work done from the start
date given in the contract data upto the end of the initial intended
completion date or extensions granted by the Engineer and shall not
apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

(b) The price adjustable shall be determined during each month from
the formula given in the contract data.

(©) Following expression and meaning are assigned to the work done
during each month:

R = Total value of work during the month. It would include the
amount of secured advance granted, if any, during the month,
less the amount of secured advance recovered, if any during
the month. It will exclude value of works executed under
variations for which no price adjustment shall be payable.

(Amended as per Govt. Order No. F-53-55-2018-19-Y0-1154 Bhopal, dated 23-03-2018)

31.2

To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

(Amended as per Govt. Order No. F-53-55-2018-19-Y0-1154 Bhopal, dated 23-03-2018)

32. Mobilization and Construction Machinery Advance

32.1
32.2

32.3
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.
If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.
The rate of interest chargeable shall be as per Contract Data.
The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.
The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

33.Secured Advance

33.1

Payment of Secured Advance shall be applicable if provided in the Contract
Data.
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34.

33.2

33.3

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(@)

(b)

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.
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(©)

(d)

(€)

(f)

(9)

(h)

(i)

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. Finishing the Contract

35.Completion Certificate

351

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.
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36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total

36.2

amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.
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39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his ~amount of performance security.
The Employer/Engineer shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor
in no case shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done under the contract and found not to, have been executed, the Contractor
shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him,
under the contract in respect of any work executed by him under it, the amount of
such under payment shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms

and conditions under which the contract was awarded.
Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,

construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data Sheet

A.
GCC Particulars Data
Clause
Registrar, Raja Shankar Shah Universit
1.14 Employer Ch?\indwara,JM.P y
. Engineer or equivalent, Raja Shankar Shah
115 Engineer Un?versity Chqhindwara, MJ.P
. . Assistant Engineer or equivalent, Raja Shankar
1.16 Engineer in Charge Shah Univergity Chhingwara, M.P .
1.22 Stipulated Period of Two Months including Rainy season
Completion
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details : ,
of the Contractor As per ‘Annexure-H
4 Address & contact details Registrar, Raja Shankar Shah University
of the Employer/ Engineer Chhindwara, M.P Pin no. 480001
— phone, Fax, e-mail. Phone no. — 07162-230266
Email-registrar.cuc@mp.gov.in
5 ?ourbt%%nggﬁtt'rggtp\iraﬂged More than Rs. Five Crores.
gre(f\?iglgglbzetﬁ:r(]:giltrtgclt)c?r As per 'Annexure-1' (Format 1-3)
6 Penalty, if required Rs thirty thousand per month for each
Technical Personnel not Graduate Engineer and
employed Rs eighteen thousand per month for each
Diploma Engineer/ITI Surveyor
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for Registrar, Raja Shankar Shah University
deciding dispute under Chhindwara, M.P Pin no. 480001
Dispute Resolution System
12 Appellate Authority for Vice Chancellor Raja Shankar Shah University
deciding dispute under Chhindwara, M.P Pin no. 480001
Dispute Resolution System
Period for submission of (@) Every 3 months
updated construction or
program (b) at the end of every milestone,
13 whichever is less
Amount to be withheld for @ 1 % (one) percent of contract amount,
not submitting subject to a maximum of Rs. 50,000/-.
construction program in
the prescribed period
Competent Authority for Engineer-in-Charge
14 granting Time Extension (Amended as per Govt. Order No. F-53-55-
2018-19-Y0-1154 bhopal,dated 23-03-2018)
15 Milestones laid down for YES
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GCC

Particulars Data
Clause
the contract
If Yes, details of As per 'Annexure - O' or
Milestones as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the
whole time allowed has elapsed,
Mile Stone 2:-
3/8th of the whole work before 1/2th of the
whole time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the
whole time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time
Liquidated damage As per 'Annexure - P'
List of equipment for lab As per 'Annexure - Q'
Time to establish lab 30 days from date of signing of the
17 Agreement
Penalty for not 1% of Contract Amount per month,
establishing field subject to a maximum of Rs. 50,000/- per
Laboratory month of delay
18 Defect Liability Period As below:

(A) For Road work:-

(i) For New Road (Bituminous) Construction
along with granular crust (including
strengthening): - 5 years ;

(if) For New Road (Concrete) Construction
(including strengthening): - 5 years;

(iii) For Renewal with BT layer equal to or less
than30 mm thickness: - 3Years;

(iv) For Renewal with BT layer more than 30
mm thickness : 5 years

(B) For Bridge works - 3 Years to execute,

complete and maintain works in accordance
with agreement and special conditions of
contract (SCC) after issuance of physical
completion certificate as per “Annexure-U”
(C) For Building works - 3Years
(D) For Road Maintenance — 1 Years (The
work of strengthening and renewal shall not
be treated as road maintenance work)

(E) For Building Maintenance Works — 1 Years
(Except for water proofing works and the
works in which specific guarantee period is
mentioned).

Note: In accordance with clause 18 the defect

observed in the works during the Defect Liability

Period shall be intimated by the Engineer-in-

Charge to the contractor and the contractor shall
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GCC
Clause

Particulars

Data

rectify the defects promptly. In case the defects
are not removed in reasonable time, the same can
be got done by the Engineer-in-Charge by way of-
(a) deploying departmental labour and material
or
(b) engaging a contractor by issuing a work order
at contract rate/SOR rate
or
(c) sanctioning supplementary work in a existing
agreement to a contractor for zonal works or
other similar work
or
(d) inviting open tender
or
(e) combination of above
The Engineer-in-Charge shall assess the cost of
such rectification which shall be recoverable from
the contractor from his Performance Security or
any amount due or that may become due to him
and from other available securities. If this amount
is not sufficient to meet the expenses incurred on
rectification, the balance amount may be
recovered as Land Revenue Arrears as per
MPLRC
(Amended vide Govt. memo No.
1400/1246/2018/19/Y 0 Bhopaldt.06-04-18)

21

Competent Authority for
determining the rate

S.E. of concerned Circle

27

Any other condition for

breach of contract

Yes as below:
If the contractor fails to achieve 50%
financial progress in any milestoneand
lor
fails to achieve 75% financial progress in
two consecutive mile stones

28

Penalty

(@) Penalty shall include forfeiture of Security
deposit as per clause 30 of General
Conditions of Contract and the percentage
to apply to the value of work not
completed representing the Employers
additional cost for completing the works
which shall be 20 percent and

(b) Liquidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including Additional
Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of
Contract, whichever is higher
(Amended vide Govt. memo No.F-53/

16/2012/19/;Ks/6842 dt. 2.11.15)
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Clause

Particulars

Data

29

Performance guarantee

(Security) shall be valid up

to

The upfront Bank Guarantee against
Performance Security shall be taken for a
period as mentioned below —

(&) Works having Performance Guarantee of 5
Years- Construction Period + 3 Years + 3
Months.

(b) Works having Performance Guarantee of 3
Years- Construction Period + 2 Years + 3
Months.

(c) Works having Performance Guarantee of 1
Years- Construction Period + 1 Years + 3
Months.

It is clarified that in case the construction
period of the work is extended beyond the
stipulated completion period, the Bank
Guarantee against PG shall have to be got
extended by the contractor for the relevant
period so as to satisfy the validity criteria
mentioned above.

(Amended vide Govt. memo No.
1400/1246/2018/19/Y 0 Bhopal dt. 06-04-18)

30

30.1) Security Deposit to
be deducted from each
running bill

At the rate of 5% of Gross Amount of
Running Bill

30.2) Maximum limit of
deduction of Security
Deposit

Up to 5% of the Final Contract Amount.

30.3) Refund of Security
Deposit

The total Security Deposit deducted from the
running bills shall be refunded (equivalent BG
released) only after the completion of the
Performance  Guarantee  Period/Extended
Performance Guarantee period, if any
(Amended vide Govt. memo No.
1400/1246/2018/19/Y 0 Bhopal dt. 06-04-18)

31

Clause 31 Price
adjustment shall be
applicable

As per Annexure R and as below:

(@) The price Adjustment shall apply only
in respect of Labour, Cement, Steel,
Bitumen , Plant & Machinery Spares,
POL and Other Materials components.

(b) Price Adjustment shall be applicable
only in case of Probable Amount of
Contract (PAC) in NIT is more than
Rs ten Cr. This clause shall not have
any bearing with the Contract Amount.

Clause 31 Weight ages of

Component

Percentage of Component
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Particulars Data
Clause
Component in the work in the work
B.T. Road B.T. Rigid Bridge
(Amended As per vide Construction Renewal Pavemer_1t Works
Gowt. Order No. F-53-55- |—— T T SR TA EeT
2018-19-Y0-1314bhopal | component.p; ° 0 ° °
dated 28-3-2018) Coment 50 0% 3% 15%
component -P,
Steel 5% 0% 12% 20%
component -Pg
Bitumen 20% 30% 0% 0%
component-P,
POL 10% 10% 10% 10%
component -P¢
Plant & 5% 5% 5% 5%
Machinery
Spares
component -Py
Other Materials 45%, 45%, 40% 30%
component-P,
32 Clause 32.1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance Payable
Advance Applicable
Clause 32.2If yes, Not Applicable
Unconditional Bank
Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment
33 Clause 33.1 Secured Not Applicable
Advance Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank
Guarantee
Clause 33.2 if yes, Amount .
of Secured Ad\>//ance Not Applicable
Clause 33.3if yes, Not Applicable
Conditions for secured
advance
Clause 33.4 if yes, Recovery Not Applicable
of Secured advance
Completion Certificate —
35 after physical completion of As per 'Annexure - U'

the Work

Final Completion Certificate

As per 'Annexure- V'
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Clause

Particulars

Data

— after final payment on
completion of the Work

36 Competent Authority Vice Chancellor Raja Shankar Shah
Unviversity Chhindwara, M.P.
Salient features of some of
39 the major labour laws that As per 'Annexure-W'
are applicable
41 Competent Authority Vice Chancellor Raja Shankar Shah

Unviversity Chhindwara, M.P.

Section 3 —Contract Data
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Annexure — N
(See Clouse-10 of Section 3 - GCC)

DRAWING
List of Drawing ;-

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be proposed
& submitted by the contractor which shall be scrutinized & approved by competent authority of
department & will be issued to contractor for execution.
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Annexure — O
(See Clouse-15 of Section 3 - GCC)

DETAILS OF MILESTONES
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Annexure — P
(See Clouse-15 of Section 3 - GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums
payable and due to the contractor as per following scale -

I.  Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case
the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The
decision of Superintending Engineer shall be final and binding upon both the parties
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Annexure — Q
(See Clouse-17 of Section 3 - GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL AB

As per Format 1-4
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Annexure- R
PRICE ADJUSTMENT

[ Cl. 31 of Section 3- GCC ]

The formula for adjustment of prices are :

R =

Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour Component

()
Vo=
VL=
Lo=
Li=
P1=

Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula.

0.85 XP1/100 XR(Li— Lo ) / Lo

increase or decrease in the cost of work during the month under consideration due
to changes in rates for local Labour.

the consumer price index for industrial workers for the State on 28days preceding
the date of opening of Technical Bids as published by Labour Bureau, Ministry of
Labour, Government of India.

the consumer price index for industrial workers for the State for the month under
consideration as published by Labour Bureau, Ministry of Labour component of
the work.

Percentage of Labour component of the work.

Adjustment for Cement Component

(i)

Pc=

Price adjustment for increase or decrease in the cost of cement

procured by the contractor shall be paid in accordance with the

following formula:

0.85 X Pc/100 X R X(C1-Cy)/Co

increase or decrease in the cost of work during the month under

Consideration due to changes in rates for cement.

The all India wholesale price index for Pozzolana Cement on 28 days preceding
the date of opening of Technical Bids, as published by the Economic Advisor,
DIPP, Ministry of Commerce & Industry Government of India, New Delhi.

The all India average wholesale price index for cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce
& Industry Government of India, New Delhi.

Percentage of cement component of the work

Adjustment of Steel Component

(iii)

s—

Note:

Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

0.85 X Psx /100 X R X (S1-So)/So

Increase or decrease in the cost of work during the month under consideration due
to changes in the rates for steel.

The all India wholesale price index for mild steel long products / flats on 28 days
preceding the date of opening of Technical Bids, as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New
Delhi.

The all India average wholesale price index for mild steel long products / flats for
the month under consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Percentage of steel component of the work.

For the application of this clause, index of mild steel long products / flats has been
Chosen to represent steel group. In any work only one of the indices i.e. either for
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long products or for flats shall be used as decided by the Employer/ Executing
Agency.
Adjustment of Bitumen Component
(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:
Vb= 0.85 X P/ 100XRX( Bi— Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.
Bo=  The official retail price of bitumen at the IOC depot nearest to the work site
on the day 28 days prior to the date of opening ofTechnical Bids.
Bi=  The official retail price of bitumen at the IOC depot nearest to the work

site for the 15™ day of the month under consideration.
Pb= Percentage of bitumen component of the work.
Adjustment of POL (Fuel and Lubricant) Component
(V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant)
shall be paid in accordance with the following formula:
Vi=  0.85X P/ 100 X RX ( Fi— Fo)/ Fo
Vi=  Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.
Fo= The official retail price of High Speed Diesel (HSD) at the
existingconsumer pumps of 10C nearest to the work site on the day 28
daysprior to the date of opening of Technical Bids.

Fi= The official retail price of HSD at the existing consumer pumps of 10C
nearest to the work site for the 15™ day of month under consideration.
Pi= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has been
chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(Vi) Price adjustment for increase or decrease in the cost of plant and machinery
spares procured by the Contractor shall be paid in accordance with the following

formula:
Vp= 0.85X Pp/ 100XRx( Pi— Po) / Po
Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares.
0= The all India wholesale price index for manufacturer of machines for

mining / quarrying and construction on 28 days preceding the date of
opening of Technical Bids, as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Pi=  The all India wholesale price index for manufacturer of machines for
mining / quarrying and construction for the month under consideration as
published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

Pp = Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of manufacturer of machines for mining /
quarrying and construction has been chosen to represent the Plant and Machinery
Spares group.

Adjustment of Other Materials Component.

(Vii) Price adjustment for increase or decrease in cost of local materials other than
cement, Steel, Bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:

Vm= 0.85X Pm/ 100XRX( Mi— Mo) [ Mo
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Vm= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than
cement, Steel, Bitumen and POL.

Mo=  The all India wholesale price index ( all commodities ) on 28 days
preceding the date of opening of Technical Bids, as published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry Government
of India, New Delhi.

Mi = The all India wholesale price index( all commodities) for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.

Pm=  Percentage of local material component (other than Cement, Steel,
Bitumen and POL) of the work. Plant and Machinery spares component of
the work.

(Amended As per vide Govt. Order No. F-53-55-2018-19-Y0-1154 bhopal

dated 23-3-2018)

The following percentages will govern the price adjustment for the entire
contract:

S.No. Component Nature of Work
B.T. Road B.T. Rigid Bridge
Constructio | Renewal | Pavement Works
n Construction
1 2 3 4 5 6
1
Labour component-P, 10% 10% 10% 20%
2 Cement component -P 5% 0% 23% 15%
3 Steel component -Ps 5% 0% 12% 20%
4 Bitumen component-Py, 20% 30% 0% 0%
5 POL component -P¢ 10% 10% 10% 10%
6 Plant & Machinery 504 50 506 506
Spares component -P,
7 Other Materials 45% 45% 40% 30%
component-Py,

Note: Ordinarily the 7 components shown above are components of the civil
works. However for specific works in which some components not included
in the aforementioned 7 components, form a substantial part of the works
the same can be provided using similar formula and related indices. In all
cases the sum total of percentage of different components shall be 100%.

(AmendedAs per vide Govt. Order No. F-53-55-2018-19-Y0-1314bhopal
dated 28-3-2018)
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Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditio
("Mobilization and Construction Machinery Advance") of the
[name and address of Contfa

Contractor") shall deposit with A\
guarantee to guarantee his proper and faithful performapee de?\Qa
in an amount of [amount of Guaa

words).

ause of the Contract
[in

We, the A bank of financial institution], as
instructed by the Contractor, agree condin irrevocably to guarantee as primary
y avementto [name

obligator and not as surety merely,
of Employer] on his first atSoever right of obligation on our part and without
his first claim to the i gmount not exceeding [amount of

guarantee]

agree that no change or addition to or other modification of the terms of
the Contract orks to be performed thereunder or of any of the Contract documents which
may be made between [name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: - ————————————
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20_ BETWEEN

(hereinafter called the contractor which expression shall where the context so admits op4

deemed to include his executors, administrators and assigns) or the one part and # er of

the other part.

Whereas by an agreement dated
agreement) the contractor has agreed.

FREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials

the quantities and other particulars of which are detailed in Accounts of Secured Advance
attached to the Running account Bill for the said works signed by the Contractor on
................................................. and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the

Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

and in consideration of the sum of Rupees on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said
the Contractor doth hereby covenant and agree with the President and declare as follows: That the
said sum of Rupees so advanced by the Employer to
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1)

()

(3)

(4)

(5)

the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works
and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advanees which have been
@ntra or's own

for the P r watch, safe custody and protection against all risks of the said materials and
that until used in construction as aforesaid the said materials shall remain at the site of the
said works in the Contractor's custody and on his own responsibility and shall at all times
be open to inspection by the Engineer or any officer authorized by him. In the event of the
said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair
and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.

Page 73 of 83



(6)

(")

(8)

Employer will be at liberty to make a
payment by deducting there from the

charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor
and the Contractor hereby covenants and agrees with the Employer to reply and pay the
same respectively to him accordingly

That the Contractor here b’f charges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid
and all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the
covenant for payment and repayment here-in-before contained shall become enforceable
and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
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(@) Seize and utilize the said materials or any part thereof in the edmpletion of the said

pon {n that behalf
itk

w

(b) \bli » séized materials or any part thereof and out of

9) That except in the event of such default on the part of the contractor as aforesaid interest
on the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for
the time being in force shall apply to any such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement No ...... PP Date .....ooocevviiiiieiee, .

AMOUNE OF CONEIACE RS.....eeeeeeeee et e

Name of AQENCY: ...coovviieiiciree e .

Used MBNO.......oovveeeii i,

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on ...................o.eel (date) and that I have satisfied myself to best of my ability

that the work has been done properly.
Date of issue

Engineer/Registrar/Equivalent
R.S.S.U. Chhindwara M.P.
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement No ...... PP Date .....coovvviiiiieiee, .
AMOUNt OF CONEFACT RS.....uviviiiiiiieieie e e eeae e
Name of AQENCY: ...ccovveieiicieee e .

Used MBNO..........oiviiiiin

Last measurement recorded

a. Page No.& MB No.

b. Date

Certified that the above mentioned work was physically completed on
takenoveron ...............ooeeeennn. (date)

................ (date) and

Agreement amount RS............coviiiiiiiiiieeeea,
Final Amount paid to contractor RS...............ccoeviiiininnnn.
Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date ofissue .......cccceeeee...

Engineer/Registrar/Equivalent
R.S.S.U. Chhindwara M.P.
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b)

d)

f}

9)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
I11. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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k)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
Closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, LOA, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State  Migrant Workmen's (Regulation of Employment &Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.
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p)

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3
Conditions of Contract

Part - 11 Special Conditions of Contract [SCC]

1) All concrete pavement work is required to be done using
a) Slip form paver equipped with electronic sensor
b) Fully computerized RMC plant of adequate capacity
c) Mechanical arrangement for texturing

2) The firm shall have to make adequate arrangement for proper regulation of traffic so
that no traffic plies on freshly laid PQC at least for 15 days and shall make adequate
arrangement for uninterrupted movement of traffic during the progress of work for
which no extra shall be payable.

3) The list of key equipment’s and key personnel provided in the document is indicative.
However, the firm shall provide additional man power and machineries to complete the
work in stipulated time frame in accordance with relevant specifications.

4) Contractors having experience of related Road Work with adequate plants and
machinery should participate in bid.
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work: Work for WBM road

Probable Amount of Contract:
(Rs. In Figure) 82.97 lacs
(Rs. In Words) Eighty two lacs nighty sevan thousand only

Particulars of Item of . . Amount
o Work Quantity | Unit| Rate (in figure)

Amount
(in words)

Remarks

I 1 11 AV V Vi

\VA I

Vil

As Per Schedule Attached (As per online BOQ)

Total Amount (Rs. In Figure)

Total AMOUNt(RS.INWOKAS) ...,

R.S.S.U Chhindwara
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the ................. between ----------------m-omemee- (name and address of
Employer) (hereinafter called " the Employer) and ............cccoooiiiiiiiiiiiiic e (name and

address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the

the remedying of any defects therein, at a cost of Rs. --------------

1.

NOW THIS AGREEMENT WITNESSED as follows:
In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.
In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.
The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.
The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day

and year first before written.

The Common Seal of was hereunto affixed in

the presence of:

Signed, Sealed and Delivered by the said
in the presence of:

Engineer/Registrar
R.S.S.U Chhindwara M.P.

Binding Signature of Contractor
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(name and identification number of Contract) (hereinafter called "the Works") and
the ,Employer has accepted the Bid by the Contractor for the execution and completion of such Works and



